



CITY OF WHEATLAND

111 C. Street
 Wheatland, California 95692
 Office (530) 633-2761
 Fax (530) 633-9102

ADDENDUM NO. 2
Issued September 6, 2017

Change in Bid Opening Date
Bids To Be Opened On:
September 13, 2017 @ 2:00 p.m.

RE: City of Wheatland Police Station Remodel – Phase 2 Project
207 Main Street
Addendum # 2 – Pre-Bid RFI

To: All Building Exchanges and Plan Holders:

This addendum shall hereby be made a part of the contract documents to the same extent as though it was originally included. The addendum consists of this cover and all the following pages and attachments.

The Contract Documents are hereby clarified, corrected and changed as indicated below.

<u>Part/Section</u>	<u>Description of Change</u>
Bidder’s Book: Notice Inviting Bids, Paragraph one, three and four (inside box) Page 1-3.	The following changes were made to paragraph one, three and four (inside box) The bid date is changed from September 7, 2017 to September 13,2017. The bid time remains unchanged.
Specifications Book: Section 2 Technical Specifications, Mechanical, Section 23 00 00 Page TS - 21	Sentence 1.b. ii on bullet E, will be replaced entirely with the following statement: Evidence Room shall have an inline fan with a carbon filter that provides a minimum 100 cfm’s.

The bid opening date has changed due to this Addendum response.

A copy of this Addendum response and the acknowledgement form below must be attached to your bid proposal or your bid may be considered non-responsive.

If you have any questions or concerns regarding this Addendum response please contact Lorenzo Hernandez at (530) 968-4235 or hernandez@coastlandcivil.com.


Thank You,

Approved by:



Dane H. Schilling P.E.
City Engineer

Prepared by:



Lorenzo Hernandez
Junior Engineer

Acknowledge Addenda

Addendum #: _____

Signed: _____

Addendum #: _____

Signed: _____

Addendum #: _____

Signed: _____

Addendum #: _____

Signed: _____